
 
 

                    

 

 

 

 

 

NOTICE 

 
Thank you for your inquiry regarding the City of Portage projects listed below: 

 

CONSTITUTION BOULEVARD 

Romence Road to Milham Avenue 

 

SOUTH WESTNEDGE AVENUE 

Shaver Road to East Centre Avenue 

 

EAST CENTRE AVENUE 

Shaver Road to South Westnedge Avenue 

 

RECONSTRUCTION PROFESSIONAL ENGINEERING 

 

If your firm plans to bid on this project, please send an  

e-mail response to purchasing@portagemi.gov with the following information: 

 

Firm Name:         

Project Name:        

Firm’s Contact Person:       

Telephone Number:       

Fax Number:        

E-Mail Address:        

Postal Address:        

 

The City of Portage will use this information to communicate with you in the event 

an addendum or change to this project is issued.  If you do not send this 

information to the City of Portage, you will not receive any follow-up notification 

of any changes to the project. 

mailto:purchasing@portagemi.gov


 
 

                    

 

 

 

         Date of Issue:  July 30, 2015 

 

 

REQUEST FOR PROPOSALS 

PROFESSIONAL SERVICES 

 

 

The City of Portage invites interested Firms to submit information regarding their experience, qualifications, and fees 

for providing professional engineering services for performing engineering services for reconstruction of Constitution 

Boulevard (Romence Road to Milham Avenue), South Westnedge Avenue (Shaver Road to East Centre Avenue), and 

East Centre Avenue (Shaver Road to South Westnedge Avenue).  The information submitted, including experience, 

qualifications, fee schedule, and information requested, as a part of this Request for Proposal will be reviewed for the 

purpose of evaluating the firm for further consideration.  The City is desirous of receiving proposals for an amount not 

to exceed a specified dollar figure for the duration of the project, as described in the following pages.  In the event the 

firm is unable to submit such a proposal, the firm is invited to submit a proposal based on the fee/compensation 

structure that you deem most appropriate.  In any case, the proposal submitted should cover any and all expenses 

related to the project.  PRIMARY CONSIDERATION WILL BE GIVEN TO PROPOSALS SUBMITTED IN THE 

FIRM SPECIFIC DOLLAR FORMAT REQUESTED. 

 

Favorable pricing will be one element of the selection process, but the experience of the firm, qualifications, 

experience and ability of assigned staff, resources, ingenuity, creativity, completeness of the level of service proposed 

and timeliness of service proposed by the Firm will be significant factors in award of this professional service contract.  

Final decision on selection of the Firm for this project will be determined by the Portage City Council.  The City of 

Portage reserves the right to reject any proposals or parts of proposals.  The City also reserves the right to waive any 

irregularities, inconsistencies, or take what other action is appropriate as determined by the City to be in the best 

interest of the City. 

 

Questions regarding the scope of work to be accomplished may be directed to Jamie Harmon, Assistant City Engineer 

at (269) 329-4428.  Questions pertaining to the selection process, insurance requirements, or other procedural 

requirements should be directed to Purchasing Division at (269) 329-4534.  Proposals may be mailed or delivered to 

the City of Portage Purchasing Department, 7900 South Westnedge Avenue, Portage, Michigan  49002.  Sealed 

envelopes should be plainly marked: 

 

A complete Request for Proposal may be viewed or downloaded at http://www.portagemi.gov, 

or mailed by contacting the Purchasing Division.  

 

A Non-Mandatory Pre-Proposal Meeting will be held Portage City Hall, Conference Room #1, 7900 South Westnedge 

Avenue, on Thursday, August 6, 2015 at 11:30 a.m. 

 

 

 

 

 REQUEST FOR PROPOSAL:        PROFESSIONAL RECONSTRUCTION ENGINEERING SERVICES                   

Constitution Boulevard, South Westnedge Avenue, East Centre Avenue 

 

            CLOSING DATE AND TIME:      3:00 p.m. Thursday, August 20, 2015 
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1 CITY OF PORTAGE INSTRUCTIONS FOR PROPOSAL SUBMISSION 

 

1.1 Examination of Request for Proposal Documents 

 

Before submitting a proposal, the Firm shall carefully examine the specifications and shall fully 

inform themselves as to all existing conditions and limitations and shall indicate in the proposal the 

sum to cover the cost of all items included on the proposal form. 

 

1.2 City of Portage Contract Conditions and Specifications 

 

Any Firm that submits a proposal should be prepared to provide professional services being 

provided and for City of Portage/third party contracts that involve professional and/or 

administrative assistance of the Firm.  The Contract Conditions and Specifications can be obtained 

from the Purchasing Department.  The first set will be provided to the Firm at no cost and 

subsequent sets or copies must be purchased for $25.00. 

 

1.3 Withdrawal of Proposals 

 

Any Firm may withdraw its proposal, either personally, by facsimile or by letter, at any time prior 

to the scheduled closing time for receipt of proposals. 

 

Each proposal shall be considered binding and in effect for a period of one hundred and twenty 

(120) days after the closing date. 

 

1.4 Opening of Proposals 

 

Proposals will be opened and evaluated as soon as practical after the closing date and time set forth 

in cover page. 

 

1.5 Evaluation of Proposals 

 

It is the intent of the City of Portage to evaluate all proposals quickly and be prepared to 

recommend an award at the August 25, 2015 City Council meeting. 

 

1.6 Proposal Form 

 

1.6.1 Whenever forms are provided, each proposal shall be made on the form provided and, 

except for proposals submitted via facsimile equipment, shall be submitted in a sealed 

envelope bearing the title of work and the name of the Firm, and shall be signed by an 

individual authorized to execute the proposal on behalf of the Firm.  The requested extra 

copies must be submitted with the original proposal. 

 

1.6.2 Modifications:  Alternate written proposals submitted may be considered; however, final 

determination as to suitability and compliance with specifications of the City will lie with 

the City.  It is recommended that if an alternate proposal is to be suggested that the firm 

provide both a proposal that meets all specifications and any alternate proposals.  In this 

way the Firm can have its alternate considered, but if the alternate is not acceptable the 

proposal meeting specifications can still be considered. 

 

1.6.3 Delivery of Proposals:  Proposals shall be delivered by the time and to the place 

stipulated in the Request for Proposals.  It is the sole responsibility of the Firm to see that 
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its proposal is received in the proper time.  Any proposals received after the closing date 

and time will be returned unopened. 

 

1.7 Proposals Submitted Via Facsimile Equipment 

 

Proposals may be submitted via facsimile equipment to (269) 329-4535 in the following manner. 

 

1.7.1 Transmittal page must be plainly marked: 

 

“Proposal Bid______________________for opening__________________.” 

                               Proposal Name                                          Date 

 

1.7.2 When bids are submitted via facsimile equipment, both the original document and the 

facsimile printout are considered counterpart originals. 

 

1.7.3 Proposals submitted via facsimile equipment must meet all requirements of Section 1.12 

to be considered responsive. 

 

1.7.4 The Firm assumes all responsibility for errors due to illegibility, omission, or any other 

action(s) or inaction(s) whatsoever, pertaining to the receipt of the City by a proposal 

submitted via facsimile equipment. 

 

1.7.5 In electing to use the facsimile option, the Firm assumes full responsibility for any and all 

errors, omissions, or mistakes that result in a proposal not being submitted in a timely 

manner, whether or not the mistake was the fault of the Firm. 

 

1.8 Non-Discrimination 

 

The Contractor agrees to comply with the Federal Civil Rights Act of 1964 as amended; the 

Federal Civil Rights Act of 1991 as amended; the Americans with Disabilities Act of 1990 as 

amended; the Elliott-Larsen Civil Rights Act, Article 2, Act no. 453, Public Act of 1976 as 

amended; the Michigan Handicapper’s Civil Rights Act, Article 2, Act. No. 220; Public Act of 

1976, as amended and all other applicable Federal, State and Local laws and regulations.  

Specifically, contractors and subcontractors are required not to discriminate against any employee 

or applicant for employment with respect to such person’s hire, tenure, terms, conditions, or 

privileges of employment, or any matter directly or indirectly related to employment because of 

such person’s height, weight, race, color, religion, national origin, ancestry, age, marital status, sex 

or disability, as defined by law.  Breach of this covenant may be regarded as a material breach of 

the contract.  

 

The City of Portage in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 

USC 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Federally-

assisted programs of the Department of Transportation issued pursuant to such Act, hereby notifies 

all bidders that it will affirmatively ensure that in any contract entered into pursuant to this 

advertisement, minority business enterprises will be afforded full opportunity to submit bids in 

response to this invitation and will not be discriminated against on the grounds of gender, 

disability, race, color or national origin in consideration for an award. 

 

1.9 Indemnity and Insurance 

 

1.9.1 Indemnity: 

 

To the fullest extent permitted by Laws and Regulations, the Firm shall indemnify and 

hold harmless the City and its officers, directors, employees, agents and consultants from 

and against all claims, costs, losses and damages (including but not limited to all fees and 
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charges of engineers, architects, attorneys and other professionals and all court or 

arbitration or other dispute resolution costs) caused by, arising out of or resulting from the 

performance of the Work or from the failure to comply with any covenant or term of the 

contract, provided that any such claim, cost, loss or damage:  (i) is attributable to bodily 

injury, sickness, disease or death, or to injury to or destruction of tangible property (other 

than the work itself), including the loss of use resulting therefrom or (ii) is caused in 

whole or in part by any act or omission of the Firm, any Subcontractor, any Supplier, any 

person or organization directly or indirectly employed by any of them to perform or 

furnish any of the Work or anyone for whose acts any of them may be liable, regardless of 

whether or not caused in part by any act or omission of a person or entity indemnified 

hereunder or whether liability is imposed upon such indemnified party by Laws and 

Regulations regardless of the negligence of any such person or entity. 

 

In any and all claims against the City or any consultants, agents, officers, directors or 

employees of the City by any employee (or the survivor or personal representative of such 

employee) of the Firm, any Subcontractor, any Supplier, any person or organization 

directly or indirectly employed by any of them to perform or furnish any of the Work, or 

anyone for whose acts any of them may be liable, the indemnification obligation above 

shall not be limited in any way by any limitation on the amount or type of damages, 

compensation or benefits payable by or for the Contractor or any such Subcontractor, 

Supplier or other person or organization under workers’ compensation Acts, disability 

benefit Acts or other employee benefit Acts. 

 

Insurance coverage required by the firm constitutes the minimum requirements and those 

requirements shall in no way lessen or limit the liability of the firm under the terms of the 

contract.  The contractor shall procure and maintain at firm’s own cost and expense any 

additional claims or amounts of insurance that, in the judgment of the City, may be 

necessary for contractor’s proper protection in the prosecution of the work. 

 

1.9.2 Insurance: 

 

The successful Firm agrees to provide insurance as outlined below.  The firm, or any of 

its subcontractors, shall not commence work under this contract until it has obtained the 

insurance required under this section, and shall keep such insurance in force during the 

entire life of this contract.  All coverage shall be with insurance companies licensed and 

admitted to do business in the State of Michigan and acceptable to the City of Portage.  

The requirements below should not be interpreted to limit the liability of the Firm.  All 

deductibles and SIR’s are the responsibility of the Firm. 

 

The Firm shall provide the City of Portage, at the time that contracts are return by the firm 

for execution, a Certificate of Insurance as well as the required endorsements.  In lieu of 

required endorsements, if applicable, a copy of the policy sections where cove3rage is 

provided for additional insured and cancellation notice should be acceptable.  Copies or 

certified copies of all policies mentioned shall be furnished, if so requested. 

 

If any of the coverages expire during the term of the contract, the Firm shall deliver 

renewal certificates and endorsements to the City of Portage at least ten days prior to the 

expiration date. 

 

Worker’s Compensation Insurance - Covering all persons engaged in work under this 

contract to the full statutory limits stipulated in the Michigan Worker’s Compensation 

Act. 

 

Comprehensive General Liability Insurance: 
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Bodily Injury - at least $1,000,000/occurrence 

Property Damage - at least $1,000,000/occurrence 

Personal Injury - at least $1,000,000/occurrence 

 

Professional Liability Coverage (errors and omissions) covering an actual or alleged 

error, statement, act, omission, neglect or breach of official duty, including misfeasance, 

malfeasance, and non-feasance - at least $1,000,000/occurrence. 

 

If an “occurrence” policy is unavailable for the professional liability coverage, please 

include a statement from your insurance agent or broker indicating non-availability of the 

occurrence form.  Under these circumstances, a “claims made” form will be considered if 

written in the requested amount. 

 

Motor Vehicle Liability Insurance: 

Bodily Injury - at least $1,000,000/occurrence 

Property Damage - at least $1,000,000/occurrence 

Personal Injury - at least $1,000,000/occurrence 

Additional Insured:  Comprehensive General Liability and Motor Vehicle Liability 

Insurance shall include an endorsement stating the following shall be additional insured:  

The City of Portage, all elected and appointed officials, all employees and volunteers, all 

boards, commissions, and/or authorities and board members, including employees and 

volunteers thereof.  It is understood and agreed by naming the City of Portage as 

additional insured, coverage afforded is considered to be primary and any other insurance 

the City of Portage may have in effect shall be considered secondary and/or excess. 

 

Cancellation Notice:  All policies, as described above, shall include an endorsement 

stating it is understood and agreed that thirty (30) days Advanced Written Notice of 

Cancellation, Non-Renewal, Reduction, and/or Material Change of the policy, and Ten 

(10) days written notice for non-payment of premium, shall be sent to the City of Portage 

Purchasing Manager, 7900 S. Westnedge Avenue, Portage, MI  49002. 

 

It shall be the responsibility of the Firm to ensure that each subcontractor utilized by the 

Firm (if any) provides evidence that each subcontractor carries insurance in like amounts, 

prior to the time such subcontractor proceeds to perform under the contract. 

 

 

1.10 Representations 

 

If any questions or responses require revision to the Request for Proposal as originally published, 

such revisions will be by formal amendment only.  If the Request for Proposal includes a contact 

person for technical information, firms are cautioned that any oral or written representations made 

by this or any person that appear to change materially any portion of the Request for Proposal shall 

not be relied upon unless subsequently ratified by a written addendum to the Request for Proposal 

issued by the purchasing Department.  For determination as to whether any representation made 

requires that an amendment be issued, contact the Purchasing Department. 

 

1.11 Project Information Sheet 

 

Responsive proposals must include a fully executed interested party information sheet located in 

the document proposal, Section 4.0.  This document is self-explanatory. 

 

1.12 Concept Statement 

 

After fully evaluating proposal requirements and the project description, each Firm shall develop a 
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concept statement that will describe the proposed method for project implementation.  The City 

will use the concept statement to determine the degree of understanding of the project, evaluate 

methodology proposed and compare feasibility of the methods proposed in evaluating proposals 

received.  The concept statement should be limited to five 8-1/2 “ x 11” page(s) to be double-

spaced.  The estimated number of man hours reflected in the lump sum proposal shall be indicated 

in the Project Information Sheet Item Number 4.6. 

 

1.13 Responsive Proposals 

 

At a minimum, responsive proposals shall include the following: 

 

1.13.1 A project information sheet in format provided in the Request for Proposal package (2 

copies) 

 

1.13.2 A project concept statement (2 copies) 

 

1.13.3 A proposal cost summary page in format provided in the Request for Proposal package (2 

copies).  Maximum consideration will be given to projects quoted in the single not-to-

exceed project cost format. 

 

Interested Firms may also provide any additional information not otherwise requested that may aid 

the responsible parties in award of this professional service contract.  Unnecessarily elaborate 

responses beyond that sufficient to present a complete and effective response to the solicitation are 

not desired and may be construed as an indication of the offerer’s lack of cost consciousness.  

Unless specifically requested in the solicitation, elaborate art work, corporate brochures, lengthy 

narratives, expensive paper, specialized binding, and other extraneous presentation materials are 

neither necessary nor desired 

 

1.14 Award Criteria 

 

Favorable pricing will be one element of the selection process, but all of the following factors will 

be used in evaluating proposals received: 

 

1.14.1 Responsiveness to Request for Proposal specifications. 

 

1.14.2 Project Cost. 

 

1.14.3 Qualifications of Firm 

 

1.14.4 Qualifications and experience of the staff to be assigned to the project. 

 

1.14.5 References. 

 

1.14.6 Demonstrated capability to perform the type of work requested. 

 

1.14.7 Understanding of project requirement including the estimated number of hours of work. 

 

1.14.8 Professional creativity including proposal preparation and presentation. 

 

1.14.9 Scope of services to be provided. 

 

1.14.10 Timeliness of services to be provided. 

 

1.15 Evaluation of the above criteria shall be the responsibility of City Administration and the Portage 

City Council.  Regretfully, the number and quality of proposals received may logistically prohibit 
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the possibility of providing every Firm with the opportunity to make a formal presentation.  

Therefore, Firms are encouraged to take maximum advantage of representing the qualities of the 

Firm through its proposal presentation. 

 

 

2 PROFESSIONAL ENGINEERING SERVICE REQUIREMENTS 

 

2.1 Professional Services Minimum Requirements 

 

The scope of professional services to be provided shall be in compliance with the following 

provisions.  Interested firms are expected to comply with all conditions outlined in the request for 

proposals, but if exception is taken to any provision, the exception taken shall be annotated and 

explained on a plain bond sheet that must be attached to the proposal page. 

 

2.2 Scope of Services 

 

2.2.1 Background 

 

The consultant shall develop plans suitable for approval and bidding, showing all required 

work details and specifications.    

 

A. Constitution Boulevard 

Constitution Boulevard is a major arterial running north-south, the project 

segment runs approximately 5,400 feet in length.  Current traffic volume on 

Constitution Boulevard is approximately 12,700 VPD.  The existing Constitution 

Boulevard is a 4-lane divided roadway with the speed limit posted at 35 mph.  

 

B. South Westnedge Avenue 

South Westnedge Avenue is a major arterial running northwest-southeast, the 

project segment runs approximately 1,000 feet in length.  Current traffic volume 

on South Westnedge Avenue is approximately 8,700 VPD.  The existing South 

Westnedge Avenue is a 4-lane roadway with the speed limit posted at 30 mph.  

 

C. East Centre Avenue 

East Centre Avenue is a major arterial running west-east, the project segment 

runs approximately 625 feet in length.  Current traffic volume on East Centre 

Avenue is approximately 17,600 VPD.  The existing East Centre Avenue is a 5-

lane roadway with the speed limit posted at 35 mph. 

 

2.2.2 Proposed Project 

 

The City Administration has authorized the design and construction of improvements to 

Constitution Boulevard from Romence Road to West Milham Avenue, South Westnedge 

Avenue from Shaver Road to East Centre Avenue and East Centre Avenue from Shaver 

Road to South Westnedge Avenue. 

 

A. Constitution Boulevard 

The Constitution Boulevard project shall consist of cold milling and resurfacing 

of the existing roadway, new ADA ramps at West Milham Avenue, Martin 

Luther King Drive and Summerset Bluff Trail, curb and gutter replacement as 

needed and stamped concrete to replace the river rock in the median. The 

existing roadway drainage system consists of concrete curb in gutter throughout 

with drainage structures and piped infiltration storm sewers. The consultant will 

be expected to analyze the existing drainage and recommend necessary 

improvements to ensure proper roadway drainage. The HMA overlay is 
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anticipated to consist of a 1” leveling course and a 1 ½” surface course. The 

project shall also include the installation of fiber optic cable in an existing 

conduit located in the median. 

 

Traffic signal controller data at the intersection of Constitution Boulevard and 

Mall Drive needs to be transmitted to the traffic operation center situated at the 

city traffic engineer’s office. Fiber optic cable (single mode) is to be run from 

the intersection of Constitution Boulevard and Romence Road to the intersection 

of Constitution Boulevard and Mall Drive through an existing underground 

conduit located in the median on Constitution Boulevard. Equipment to facilitate 

this communication such as (including but not limited to) signal controller (M50 

or better), switches, fiber termination panels, patch chords, etc. need to be added 

to the project. In addition, two vehicle detection loops need to be installed for 

the westbound right/through and left-turn lanes on east leg of Mall Drive and the 

existing street name sign panel sheeting needs to be replaced. 

 

B. South Westnedge Avenue and East Centre Avenue 

The South Westnedge Avenue and East Centre Avenue project shall consist of 

cold milling and resurfacing of the existing roadway, new ADA ramps at Shaver 

Road, Library Lane and City Hall entrance and curb and gutter replacement as 

needed. Design of aesthetic improvements such as decorative street lighting, 

stamped concrete and enhanced pedestrian crossings are anticipated as part of 

these improvements and the Consultant will be expected to provide professional 

services and street lighting plans. Lighting improvements will not be included in 

the construction of this project. The existing roadway drainage system consists 

of concrete curb and gutter throughout with drainage structures and piped storm 

sewers. The consultant will be expected to analyze the existing drainage and 

recommend necessary improvements to ensure proper roadway drainage. The 

HMA overlay is anticipated to consist of a 1” leveling course and a 1 ½” surface 

course. The project will include restoration work associated with the replacement 

of the Grand Elk Railroad crossing on West Centre Avenue. 

 

2.2.3 Level of Effort Required 

 

The level of effort required by the consultant for the project includes, but is not limited to:   

 

A. Verify accuracy of existing data and drawings. 

 

B. Establish right-of-way limits. No easements are anticipated. 

 

C. Assist the City in conducting any public hearings and/or informational meetings 

to explain the project to the affected property owners.  One meeting is 

anticipated to be held for Constitution Boulevard and one meeting is anticipated 

to be held for the South Westnedge Avenue and East Centre Avenue project. 

 

D. Prepare construction plans and specifications and cost estimates in accordance 

with City of Portage specifications and regulations (including all necessary soil 

testing) for: 

 

(i) Roadway log plans. Cross-sections and details required to show the 

work. Plans shall be drawn to a 1”=40’ scale. Work adjacent to the 

Grand Elk Railroad shall be drawn to a 1”=20’ scale. 

 

(ii) Maintenance of traffic and traffic control plans. 
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(iii) Modification of traffic control devices (signage and pavement 

markings). 

 

(iv) ADA sidewalk ramp construction, including replacement of existing 

sidewalk and retaining walls, as necessary. 

 

(v) Submit all plans, specifications and cost estimate for review and 

approval by the City of Portage. 

 

2.2.4 Information Furnished by the City 

 

The City of Portage has limited information including preliminary drawings, quarter 

section drawings identifying individual parcels, full section drawings showing existing 

sanitary sewers, water mains, and storm sewers, and full section aerial drawings flown in 

April 2013. 

 

2.2.5 Design Scope 

 

The design effort has been divided into three different phases as follows: 

 

A. Conceptual Design Phase  

 

During this phase, the Consultant shall be responsible for the following (where 

applicable) as a minimum: 

 

(i) Meet with City of Portage staff to review scope and work plans, 

establish schedule and define specific design features. 

 

(ii) Confirm the necessary design standards and Federal, State, and City 

regulations. 

 

(iii) Prepare plan and topography survey for log plans. 

 

(iv) Obtain soils information staggered across all lanes on each street, 

including a minimum of 12 soil borings and 14 pavement cores on 

Constitution Boulevard, 3 soil borings and 3 pavement cores on South 

Westnedge Avenue and 3 soil borings and 2 pavement cores on East 

Centre Avenue. 

 

(v) Confirm or revise the project’s preliminary cost estimate as provided. 

 

B. Preliminary Design Phase 

 

During this phase, the Consultant shall develop preliminary design documents in 

accordance with the approved Conceptual Design phase.  The purpose of this 

phase of the design is to prepare drawings and calculations and to outline 

specifications and cost estimates as necessary to permit review by the City.  The 

information developed during the Preliminary Design Phase shall be assembled 

in a Preliminary Design Package which shall contain the following information 

(where applicable) as a minimum: 

 

(i) Preliminary roadway log plan drawings developed in accordance with 

the drawing requirements stated herein. 
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(ii) Preliminary design including roadway reconstruction cross sections. 

 

(iii) Preliminary cost estimates with suitable backup quantity takeoff and 

cost information.  Cost estimates shall be prepared on the basis of 

available current pricing. 

 

(iv) Obtain soils information (pavement cores at 400’ intervals). 

 

C. Final Design Phase 

 

During this phase, the Consultant shall develop the final design documents in 

accordance with the approved Preliminary Design.  This phase is comprised of 

two stages of completion.  The first stage of completion shall result in project 

progress completion of approximately 75% to 90% as necessary to permit review 

by the City. 

 

The information developed during the first stage of the Final Design Phase shall 

be assembled in a Final Design Package (six bound copies) which contains the 

following information (where applicable) as a minimum: 

 

 (i) Reproducible construction drawings. 

 

(ii) Edited versions of master specifications (as furnished by the City), 

additional technical specifications and special provisions for specialty 

items. 

 

(iii) Final cost estimate by specification section as previously described. 

 

(iv) Final Design (revised from Preliminary Design Phase where necessary) 

in accordance with the City of Portage Standard Contract Conditions. 

 

D. The second stage of the Final Design Phase shall include the necessary effort to 

complete the project as previously described (including all final review items 

requested by the City). 

 

2.2.6 Design Criteria 

 

The Consultant shall prepare plans and specifications which are consistent with standard 

design practice, meet the overall design requirements of the City of Portage, and preserve 

the integrity of the environment.  The consultant shall provide the City with two (2) bound 

copies of plans, specifications, and design notes indexed by appropriate discipline 

designation.  The following design criteria are described by technical discipline and shall 

be followed unless deviation is approved by the City. 

 

A. All design work shall consist of showing all new or modified roadways, drives, 

curbs, sidewalks, structures, fences, and removal of existing features where 

required.  All grades shall be designed so as to blend in with existing conditions 

to the extent possible.  Utilities shall be relocated or extended as required for the 

proposed work. 

 

B. The Consultant shall be fully responsible for obtaining sufficient soil borings and 

interpretation necessary to adequately design the proposed work. 
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C. City standards shall be followed for roadway and utility design where applicable 

as determined by the Director of Transportation and Utilities. 

 

D. All design shall be compatible with current City and MDOT Standard 

Specifications. 

 

2.2.7 Drawing Requirements 

 

All drawings shall be prepared in a professional manner in accordance with the following 

criteria: 

 

A. The Engineer’s Drafting Standards shall be used as the basis for drawing 

requirements unless otherwise directed by the City.  The plans shall be designed in 

English units. 

 

B. Preliminary plans may be prepared utilizing reproducible or Mylar.  Drawing 

revisions, which are normally anticipated following review of preliminary plans 

shall be performed by the Consultant without additional compensation except for 

changes in scope. 

 

C. Final design drawings shall be done in erasable ink and include Mylar cover 

sheet prepared by the Consultant listing all drawings included. 

 

2.2.8 Right of Way Services 

 

It is not anticipated that any additional right-of-way will be required.  

 

2.2.9 Specifications 

 

All specifications shall be prepared in a professional manner in accordance with the 

following criteria: 

 

A. The City shall provide some standard guide technical specifications for editing 

by the Consultant.  The 2012 MDOT Standard Specifications shall be followed 

insofar as practical. 

 

B. All retyping of the specifications shall be accomplished by the Consultant. 

 

C. Plans and Specifications - Prepare all plans and specifications to solicit for 

bidding. 

 

2.2.10 Bidding Administration  

 

Provide staff and support necessary to accomplish bidding of the project under the City of 

Portage Administrative Code. Attend bid opening and prepare a bid tabulation of bids 

received.   

 

2.2.11 Contract Award 

 

Recommend to the Portage Administration award of the contract to the lowest and best 

bidder. 

 

2.2.12 Length of Service 

 

The consultant’s services shall be required up to and including the final inspection by the 
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City of Portage.   

 

2.2.13 Responsibilities of the City 

 

The City’s representative through the Department of Transportation and Utilities will 

closely follow progress of the work and will provide the following: 

 

A. Execute overall project management functions. 

 

B. Ensure compliance of all financial obligations. 

 

C. Transmit instructions, receive information, interpret and define the City policies 

and provide decisions in a timely manner. 

 

D. Furnish pertinent City records and/or information for use by the Consultant. 

 

E. Provide access to public lands as required by the Consultant. 

 

F. Promptly notify the Consultant when the Department observes or becomes aware 

of any deviation in the project. 

 

G. Review progress drawings and specifications and offer in writing decisions 

pertaining thereto in a timely fashion. 

 

2.2.13    Construction Scope – Administration of Construction Contract 

Duties, responsibilities and limitations of authority of the Firm shall not be restricted, 

modified or extended without written agreement of the City. 

 

A. Project Administration  Coordinate and accomplish all tasks required to administer 

this project.  The consultant staff shall be available for periodic meetings throughout 

the construction period for review of the contractor’s construction schedule, as 

required. 

 

B. Inspection  Provide all as-built information, necessary field staking, testing, full time 

daily inspection on all underground work and daily full time inspection as needed on 

surface work, and appropriate paper work regarding the above activities.   

 

C. Material Testing  The Firm shall perform all required material testing and inspection 

pursuant to City and MDOT procedures.  Testing shall include, but not be limited to: 

soil, backfill, aggregate, compaction, concrete and bituminous materials. 

 

D. Citizen Complaints  Address citizen complaints and concerns in a timely and 

satisfactory manner. 

 

E. Contractor Payment  Based on the observations of the Firm and evaluations of the 

Applications for Payment of the Contractor, the Firm shall review and certify the 

amounts due the Contractor. 

 

F. “As-Built” Plans  The Firm shall prepare plans and documents showing the actual 

“as-built” conditions upon completion of the construction.  These plans will be 

delivered to the City two weeks following the request for acceptance of the facility.  

As-builts shall be one set of Mylar plans and one set of electronic documents. 

 

G. Change Orders  The Firm shall prepare Change Orders and Construction Change 

Directives, with supporting documentation and data if deemed necessary by the Firm 
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as provided in Subparagraphs 3.3 and 3.4 for the approval of the City and execution 

in accordance with the Contract Documents, and may authorize minor changes in the 

Work not involving an adjustment in the Contract Sum or and extension of the 

Contract Time which are not inconsistent with the intent of the Contract Documents. 

 

H. The Firm certification for payment shall constitute a representation to the City based 

on the observations of the Firm at the site and on the data comprising the application 

for payment of the contractor, that the work has progressed to the point indicated and 

that, to the best of the knowledge of the Firm, information and belief, the quality of 

work is in accordance with the contract documents.  The foregoing representations 

are subject to an evaluation of the work for conformance with the contract documents 

upon substantial completion, to results of subsequent tests and inspections, to minor 

deviations from the contract documents correctable prior to completion and to 

specific qualifications expressed by the Firm.  However, the issuance of a certificate 

for payment shall not be a representation that the Firm has (1) reviewed copies of 

requisitions received from subcontractors and material suppliers and other data 

requested by the City to substantiate that right to payment by the contractor, or (2) 

ascertained how or for what purpose the contractor has used money previously paid 

on account of his contract sum. 

 

I. The Firm shall have the authority to reject Work which does not conform to the 

Contract Documents.  Whenever the Firm considers it necessary or advisable for 

implementation of the intent of the Contract Documents, the Firm will have authority 

to require additional inspection or testing of the Work in accordance with provisions 

of the Contract Documents, whether or not such Work is fabricated, installed or 

completed.  However, neither this authority of the Firm nor a decision made in good 

faith either or exercise or not to exercise such authority shall give rise to a duty or 

responsibility of the Firm to the Contractor, Subcontractors, material and equipment 

suppliers, their agents or employees or other persons performing portions of the 

Work.  

 

J. The Firm shall review and approve or take other appropriate action upon submittals 

of the Contractor such as Drawings, Product data and Samples, but only for the 

limited purpose of checking for conformance with information expressed in the 

Contract Documents.  The action of the Firm shall be taken with such reasonable 

promptness as to cause no delay in the Work while allowing sufficient time in its 

professional judgment to permit adequate review.  Review of such submittals is not 

conducted for the purpose of determining the accuracy and completeness of other 

details such as dimensions and quantities or for substantiating instructions for 

installation or performance of systems designed by the Contractor, all of which 

remain the responsibility of the Contractor to the extent required by the Contract 

Documents.  The review of the Firm shall not constitute approval of safety 

precautions or, unless otherwise specifically stated by the Firm, of construction 

means, methods, techniques, sequences or procedures.  The approval of the Firm of a 

specific item shall not indicate approval of a system of which the item is a 

component.  When professional certification of performance characteristics of 

materials or systems are required by the Contract Documents, the Firm shall be 

entitled to rely upon such certification to establish that the materials or systems will 

meet the performance criteria required by the Contract Documents.      
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3 PROFESSIONAL SERVICE REQUIREMENTS 

 

3.1 Available Information 

 

The City of Portage has limited information, including parcel maps, topographic maps and 

construction drawings of previous projects.   

 

3.2 Funding 

 

Project funding has been approved in the City of Portage Capital Improvement Program (CIP) in 

the amount of $938,000 for Constitution Boulevard, $148,000 for South Westnedge Avenue and 

$123,000 for East Centre Avenue. 

 

3.3 Coordination of Work Required 

 

Unless specifically identified as work to be provided by the City staff, the Firm shall furnish 

supervision and all labor, equipment, supplies, materials (except as otherwise noted herein), and 

perform satisfactorily the professional services at the frequencies and during the times as specified 

herein.  The professional service shall include all functions normally considered a part of 

completing this work in a satisfactory manner.  Compensation to cover any and all expenses shall 

be included in the proposed project cost. 

 

Railroad crossing upgrades will take place on East Centre Avenue east of the Shaver Road 

intersection in the spring of 2016, prior to roadway work. 

 

3.4 Default 

 

The City may, by written notice to the Firm, terminate the right to proceed as to the whole or any 

part of the contract (1) if the Firm fails to perform the services within the time specified or any 

extension thereof, (2) so fails to make progress as to endanger performance of the contract in 

accordance with its terms, or (3) the Firm fails to perform any other provisions of the contract.  

The Firm shall not be subject to this provision if failure to perform the contract arises out of any 

cause beyond its control and without any fault or negligence by the Firm or subcontractors. 

 

3.5 Extra Work 

 

During the period of this contract there may be occasions when extra services are required which 

are not a part of this contract.  The Firm shall indicate the hourly rate to be paid for extra work on 

Section 4.8 of the Project Information Sheet.  Rates for any expense items related to extra work 

shall also be indicated on the Project Information Sheet (i.e., copy/duplication, telephone calls, 

lodging, mileage, etc.).  The hourly rates provided shall be inclusive of all labor, overhead, and 

profit.  Costs for services provided in these situations will be negotiated at the time of each 

occurrence and will be based on the rates quoted.  Any such work must have pre-approval of the 

City contract administrator.  The City will not be responsible for additional invoices for work or 

materials that did not have written pre-approval. 

 

3.6 Status of Firm 

 

The Firm and its employees at all times shall be considered as independent contractors and not as 

City employees.  In delivering services, the Firm shall exercise all supervisory control and general 

control over all day-to-day operations, including control over all workers’ duties, payment of all 

wages to its employees, and the right to hire, fire, and discipline all employees.  As an independent 

contractor, payment to the Firm under this contract shall not be subject to any withholding for tax, 

social security, or other purposes, nor shall the Firm or employees of the Firm be entitled to any 
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City of Portage fringe benefit programs. 

 

3.7 Time and Progress 

 

It is understood and agreed that TIME IS OF THE ESSENCE in respect to the work contemplated 

hereunder, and the Firm agrees to do the work covered by the contract in conformity with the 

provisions set forth herein and to prosecute all work with all due diligence, so as to complete any 

work required under the contract within the shortest reasonable period of time.  The Firm shall 

identify on the Cost Summary Proposal Page the estimated time necessary to complete each phase 

of the project in as short a period of time as possible that will allow for an overall high quality 

project. 

 

  It is of utmost importance that the following timetable be adhered to: 

 

 Phase     Completion Date 

 Consultant Proposals Due   August 20, 2015 

 Award Contract to Consultant  September 8, 2015 

  Begin Plan Preparation   September 22, 2015 

  Preliminary Plans Complete for Review November 17, 2016 

 Complete Final Plan   January 12, 2016 

 Advertise Project    March 1, 2016 

 Contract Award    March 29, 2016 

 Begin Construction   May 2, 2016 

 Substantial Construction Completion July 15, 2016 

 Final Construction Completion  August 19, 2016 

 

Please note this timeline is not meant to hold the Firm responsible for conditions over which it has 

no control, but is intended to provide the Consultant with direction on how the project must 

progress using high quality standards necessary to implement a first class and workmanlike project.   

 

3.8 Employees of the Firm 

 

The Firm shall at all times be responsible for the conduct and discipline of its employees and/or 

any subcontractor or persons employed by the Firm.  All workers must have sufficient knowledge, 

skill, and experience to properly perform the work assigned to them.  Any worker employed by the 

Firm, who in the opinion of the City Contract Administrator, does not perform work in a skilled 

manner, or acts in a disorderly or intemperate manner, or engages in sexual harassment or other 

forms of inappropriate behavior as defined by the City Contract Administrator, shall, at the written 

request of the City Contract Administrator, be removed immediately from the project and shall not 

be utilized again in any portion of the work without approval of the City Contract Administrator. 

 

3.9 Laws and Municipal Ordinances 

 

The Firm shall keep fully informed of all laws and municipal ordinances and regulations in any 

manner affecting those engaged or employed in the work, or the equipment and materials used in 

the work, and all orders and decrees of bodies or tribunals having any jurisdiction or authority over 

the same.  The Firm shall at all times observe and comply with all such existing laws, codes, 

ordinances, regulations, orders, and decrees. 

 

3.10 City Contract Administrator 

 

The Director of Transportation and Utilities, or his designated representative, shall be the City 

Contract Administrator.  The City Contract Administrator will approve payments, oversee 

schedules, and generally be responsible for overseeing the execution of the contract. 
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3.11 Supervision by Firm 

 

The Firm will supervise and direct the work of its employees.  The Firm will be solely responsible 

for the means, methods, techniques, sequences, and procedures of the professional services 

performed.  The Firm will appoint a Project Supervisor who shall have been designated in writing 

by the Firm at the time the Request for Proposal is submitted.  The Project Supervisor shall have 

fully authority to act on behalf of the Firm and all communications given to the Project Supervisor 

shall be as binding as if given to the Firm.  The Project Supervisor shall be present to the extent 

necessary so as to perform adequate supervision and coordination of the work. 

 

3.12 Billing and Payment 

 

The Firm shall present an invoice in duplicate at the appropriate identified times, billing for 

services rendered.  The billing shall be at the contracted price.  The billing shall reference the 

appropriate purchase order number.  The billing shall contain, if applicable, adjustments for 

additions, deletions, or changes in service.  The City will strive to pay the billed amount within 

thirty (30) days after receipt of invoice, but the City will not pay any interest penalties for late 

payments. 

 

3.13 Assignability 

 

The Firm agrees that the work proposed shall be accomplished by the Firm identified under 

Section 4.2 and any subcontractors identified under Section 4.9.  The Firm agrees that any work 

under the contract to be assigned to another firm, and/or subcontractor shall be done only with the 

prior approval of the City Contract Administrator. 

 

3.14 Copyright 

 

The Firm shall irrevocably transfer, assign, set over, and convey to the City of Portage all rights, 

title, and interest, including the sole exclusive and complete copyright interest, in any and all 

copyrightable works created pursuant to the Contract.  The Firm further agrees to execute such 

documents as the City of Portage may request to effect such transfer or assignment.  Further, the 

Firm agrees that the rights granted to the City of Portage by this paragraph are irrevocable.  The 

Firm’s remedy in the event of termination of or dispute over any agreement entered into as a result 

of this solicitation shall not include any right to rescind, terminate, or otherwise revoke or 

invalidate in any way the rights conferred pursuant to the provisions of this paragraph.  Similarly, 

no termination of any agreement entered into as a result of this solicitation shall have the effect of 

rescinding, terminating, or otherwise invalidating the rights acquired pursuant to the provisions of 

this paragraph. 
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4 CITY OF PORTAGE PROJECT INFORMATION SHEET 

 

If adequate space is not provided for complete response, please attach additional pages as necessary and 

identify by number.  Proposals will not be considered responsive unless all requests for information are 

provided.  Please use such terms as none, not applicable, unknown, etc., if requested information does not 

pertain or cannot be provided. 

 

4.1 Please indicate the response that best describes your business: 

 

_____Sole Proprietor     _____Partnership     _____Corporation 

 

_____Other (please explain)________________________________________________ 

 

4.2 Firm Name:_____________________________________________________________ 

 

Address:________________________________________________________________ 

 

Telephone Number:________________________ Fax:___________________________ 

 

First Date in Business:_____________________________________________________ 

 

4.3 Is your Firm involved in any proceedings that may affect the ability of the Firm to continue under 

the current Firm name for the duration of the project? 

 

_____Yes      _____No 

 

If yes, please explain (use additional Page) 

 

4.4 Is you Firm up for sale?  _____Yes      _____No 

 

If yes, please explain (use additional page). 

 

4.5 Primary staff to be assigned to the project: 

 

Owner/Partner:___________________________________________________ 

 

Project Supervisor:________________________________________________ 

 

Principal Professional(s):___________________________________________ 

 

                                       ___________________________________________ 

 

                                       ___________________________________________ 
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Other Significant Technicians and Employees to be Assigned: 

 

_______________________________________________________________ 

 

_______________________________________________________________ 

 

_______________________________________________________________ 

 

Please provide resume for Project Supervisor and principal professionals to be assigned at time of 

proposal submission for personnel listed above. 

 

4.6 Estimated project hours of work reflected in the lump sum proposal are as follows:  (Design phase 

includes all work up to and including pre-construction conference.  For construction purposes, 

daily construction inspection shall be based upon 160 hours full time (4 weeks), and 20 hours part 

time for Constitution Boulevard and 160 hours full time (4 weeks), and 20 hours part time for 

West Centre Avenue/South Westnedge Avenue.) 

 

 

                                                                         Constitution Blvd. (Romence Rd. to Milham Avenue) 

Design Phase                  Construction Phase    

 

Owner/Partner:  _________ hours    __________ hours           

 

Professionals:  _________ hours              __________ hours 

 

Technicians:  _________ hours              __________ hours 

 

Clericals:  _________ hours              __________ hours 

 

Others (Please Identify) 

 

___________________    _________ hours          __________ hours     

 

___________________    _________ hours              __________ hours 

 

                                                                       South Westnedge Avenue (Shaver Rd. to E. Centre Ave.) 

Design Phase                  Construction Phase    

 

Owner/Partner:  _________ hours    __________ hours           

 

Professionals:  _________ hours              __________ hours 

 

Technicians:  _________ hours              __________ hours 

 

Clericals:  _________ hours              __________ hours 

 

Others (Please Identify) 

 

___________________    _________ hours          __________ hours     

 

___________________    _________ hours              __________ hours 
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                                                                       East Centre Ave (Shaver Rd. to S. Westnedge Avenue) 

Design Phase                  Construction Phase    

 

Owner/Partner:  _________ hours    __________ hours           

 

Professionals:  _________ hours              __________ hours 

 

Technicians:  _________ hours              __________ hours 

 

Clericals:  _________ hours              __________ hours 

 

Others (Please Identify) 

 

___________________    _________ hours          __________ hours     

 

___________________    _________ hours              __________ hours 

 

4.7 Experience:  Please indicate below the experience of the individuals listed in Item 4.5 from your 

Firm pertaining to the specific type of work listed.  Please restrict projects listed to those projects 

performed by the individuals identified for the Portage project.  Under the Self-Evaluation Section, 

please rate how you believe the contact person in charge of the project would rate services if they 

were contacted by the City of Portage and asked to rate overall satisfaction with the services 

provided by your Firm.  Please restrict your Self-Evaluation responses to the terms Excellent, 

Good, Satisfactory, and Unsatisfactory. 

 

4.7.1 Please list professional service projects similar to work requested for this project where 

staff identified in Section 4.5 have provided professional services. 

 

                                                     Project 

                     Name of Unit/         Contact                            Construction        Self 

          Company               Person             Phone           Cost           Evaluation 

 

 A. 

 

 B. 

 

 C. 

 

(If more than three projects have been performed, please list the top three that you feel are 

most comparable to the scope of work being requested.  Do not list projects over 10 years 

old.) 

 

4.7.2 Please list other related projects that staff identified in Section 4.5 have provided 

professional services for. 

 

                                                    Project 

                     Name of Unit/         Contact                            Construction        Self 

          Company               Person             Phone           Cost           Evaluation 

 

 A. 

 

 B. 
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 C. 

 

(If more than three projects have been performed, please list the top three that you feel are 

most comparable to the scope of work being requested.  Do not list projects over 10 years 

old.) 

 

 

4.7.3 List any other professional service projects that you feel may indicate the ability of your 

firm to perform the work requested {use additional page(s) if necessary}. 

 

 

 

 

 

4.8 If it becomes necessary to perform extra work as defined in Section 3.5, the following hourly rates 

will apply: 

 

4.8.1 Owner/Partner: $____________________________ /hour 

 

4.8.2 Professionals: $____________________________ /hour 

 

4.8.3 Technicians: $____________________________ /hour 

 

4.8.4 Clericals: $____________________________ /hour 

 

4.8.5 Others (Please Identify) 

 

_______________________________   $_______ /hour 

 

_______________________________   $_______ /hour 

 

Rates quoted should be inclusive of all expenses including, but not limited to personnel services, 

fringe benefits, overhead, and profit required by the Firm. 

 

4.8.6 Please list any expense rates that may apply to extra work.  If no expense rates are 

indicated, no expenses will be allowed.  Expenses and Charge Back Rates: 

 

___________________________________________________________ 

 

___________________________________________________________ 

 

___________________________________________________________ 

 

4.9 Subcontractors 

 

4.9.1 Do you propose to use any subcontractors to perform work in accordance with this 

proposal?  _____Yes     _____No.  (If yes, please identify subcontractor and work to be 

performed. 

 

_______________________________________________________________ 

 

_______________________________________________________________ 

 

_______________________________________________________________ 
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4.10 A project Information Sheet (2 copies), and Project Concept Statement (2 copies), and a Request 

for Proposal Cost Page (2 copies) are required for submission as a part of these specifications.  

Have all items been included with your proposal? 

 

_____Yes     _____No   If answer is no, please explain. 

 

____________________________________________________________ 

 

____________________________________________________________ 

 

____________________________________________________________ 

 

4.11 Section 1.2 requires that proposals be submitted in compliance with the City of Portage Contract 

Conditions and Specifications.  Do you agree to comply with the Contract Conditions and 

Specifications?   

 

_____Yes      _____No.  If answer is no, please explain 

 

____________________________________________________________________ 

 

____________________________________________________________________ 

 

 

4.12 The award of the contract for professional services is based upon the draft contract form attached.  

Is this document, as proposed, acceptable to you if you were to be awarded the bid?   _____Yes     

_____No. 

 

If no, please explain in detail any provisions that would need to be changed, added, or deleted.  

(Use additional page(s) if necessary.) 

 

4.13 Section 3.7 establishes a firm timeline for this project.  Can your Firm implement the project fully 

and professional within the timeline outlined?  _____Yes     _____No. 

 

If no, please explain why the timeline cannot be met and provide a timeline below that addresses 

the major landmarks addressed in Section 3.7 {use additional Page(s) if necessary}. 

 

 

I certify that all information provided above is complete, accurate, and to the best of my knowledge, true.  I further 

certify that I am fully authorized by the Firm identified in Question 4.2 above to execute this information sheet on 

behalf of that Firm. 

 

I hereby state that I have read, understand, and agree to be bound by all terms of this Request for Proposal 

Document. 

 

FIRM:____________________________________ 

 

BY:______________________________________ 

(Signature) 

 

NAME:___________________________________ 

(Please Print) 

 

POSITION:________________________________ 

 

TELEPHONE:______________________________ 
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5 CITY OF PORTAGE REQUEST FOR PROPOSALS -- COST PROPOSAL  

 

I the undersigned, certify that I have read and fully understand all of the specifications supplied by the City of 

Portage in this Request for Proposals. 

 

ALL EXCEPTIONS TAKEN TO SPECIFICATIONS SUPPLIED BY THE CITY OF PORTAGE ARE 

ATTACHED AND IDENTIFIED BY NUMERICAL REFERENCE TO THE REQUEST FOR PROPOSAL 

SECTION ON A PLAIN SHEET IMMEDIATELY FOLLOWING THE PROPOSAL PAGE. 

 

I propose to provide professional services as specified in the Request for Proposals, except as outlined on the 

attached sheet entitled “Exception to Specification”, for the total sum of: 

 

CONSTITUTION BOULEVARD RECONSTRUCTION  $     

 

SOUTH WESTNEDGE & EAST CENTRE RECONSTRUCTION $     

 

GRAND TOTAL       $     

 

 

I commit to meet the timetable for project completion as detailed in Proposal Section 3.7.  

 

If you cannot submit a proposal in the format requested, please attach a schedule of total compensation that will 

cover any and all expenses and services related to the project. 

 

I hereby state that I have the authority to submit this proposal which will become a binding contract if accepted by 

the City of Portage.  I further state that I have not communicated with nor otherwise colluded with any other person 

or Firm, nor have I made any agreement with nor offered or accepted anything of value from an Official or employee 

of the City of Portage that would tend to destroy or hinder free competition. 

 

I hereby state that I have read, understand, and agree to be bound by all terms of this Request for Proposal 

Document. 

 

Signed:___________________________________  Name:______________________________ 

 

Title:____________________________________________  Date:________________________ 

 

Firm Name:____________________________________________________________________ 

 

Address:_______________________________________________________________________ 

 

Telephone:_____________________________________________________________________  
 

 



 

 

Constitution, S. Westnedge, E. Centre Reconstruction   Request for Proposals Page 22 
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DRAFT CONTRACT AGREEMENT 

 
Following is a “draft copy” of the contract that will be executed by the City and the Firm for the 

completion of this project. 

 



 

 

 

 

 

 

DRAFT AGREEMENT BETWEEN CITY OF PORTAGE AND THE FIRM 

 
AGREEMENT 

 

made as of the ___________ day of ______________ in the year of Two Thousand Fifteen 

 

BETWEEN the City of Portage, 7900 South Westnedge Avenue, Portage, Michigan, hereinafter referred to as the “City” 

and               

 hereinafter referred to as the “firm”: 

 

For the City of Portage project in accordance with the Request for Proposal and the proposal submitted by the Firm dated 

   , which by reference are incorporated into this contract as part of this binding Agreement. 

 

ARTICLE 1 -- RESPONSIBILITIES OF THE FIRM 

 

1 SERVICES OF THE FIRM 

 

1.1 The services of the Firm consist of those services performed by the Firm, its employees and 

subcontractors as enumerated in Articles 2 and 3 of this agreement and any other services included in 

Article 13. 

 

1.2 The services of the Firm shall be performed as expeditiously as is consistent with professional skill and 

care and the orderly progress of the Work.   Upon request of the City, the Firm shall submit for the 

approval by the City, a schedule for the performance of the services of the Firm which may be adjusted 

as the Project proceeds, and shall include allowances for periods of time required for the review and 

approval of the City of submissions by authorities having jurisdiction over the Project.  Time limits 

established by this schedule approved by the City shall not, except for reasonable cause, be exceeded 

by the Firm or the City.  It is understood and agreed that TIME IS OF THE ESSENCE in respect to the 

work contemplated hereunder, and the Firm agrees to do the work covered by the contract in 

conformity with the provisions set forth herein and to prosecute all work with all due diligence so as to 

complete any work required under the contract within the shortest reasonable period of time. 

 

1.3 The Firm agrees to a preliminary timetable for the Osterhout Avenue Reconstruction project as follows: 

 

 Phase     Completion Date 

  Begin Plan Preparation   September 22, 2015 

  Preliminary Plans Complete for Review November 17, 2016 

 Complete Final Plan   January 12, 2016 

 Advertise Project    March 1, 2016 

 Contract Award    March 29, 2016 

 Begin Construction   May 2, 2016 

 Substantial Construction Completion July 15, 2016 

 Final Construction Completion  August 19, 2016 

 

Please note this timeline is not meant to hold the Firm responsible for conditions over which it has no control, 

but is intended to provide the Consultant with direction on how the project must progress using high quality 

standards necessary to implement a first class and workmanlike project.   
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1.4 The services covered by this Agreement are subject to other conditions and other services described in 

Article 13. 

 

ARTICLE 2 -- BASIC SERVICES OF THE FIRM 

 

2 BASIC SERVICES 

 

2.1 Definitions 

 

2.1.1 The Basic Services of the Firm consist of those described in Paragraphs 2.2.1 through 2.2.9.10 

and any other services identified in Article 13 as part of Basic Services. 

 

2.1.2 The Firm shall submit a progress report biweekly in the form as may be required by the City 

showing status of all work.  If progress is delayed, the report shall state the reasons for that 

delay.  Further, if the Firm believes a deadline established by this contract will not be met, the 

Firm shall inform the City contract administrator as soon as the Firm becomes aware of such 

delay. 

 

2.1.3 During all phases required under this contract, the Firm shall attend conferences as scheduled 

by the City.  The Firm shall attend scheduled job meetings at the site and other meetings as 

reasonably required by the City to ensure a timely project completion.  The Firm shall at 

reasonable times be available for all required interpretations of the plans and specifications 

and shall promptly advise the City of inadequacies of, or conflicts between drawings, 

specifications, or both. 

 

2.2 PROFESSIONAL ENGINEERING SERVICE REQUIREMENT 

 

2.2.1 Professional Services Minimum Requirements 

 

The scope of professional services to be provided shall be in compliance with the following 

provisions.  Interested firms are expected to comply with all conditions outlined in the request 

for proposals, but if exception is taken to any provision, the exception taken shall be annotated 

and explained on a plain bond sheet that must be attached to the proposal page. 

 

2.3 Scope of Services 

 

2.3.1 Background 

 

The consultant shall develop plans suitable for approval and bidding, showing all required 

work details and specifications.    

 

A. Constitution Boulevard 

Constitution Boulevard is a major arterial running north-south, the project segment 

runs approximately 5,400 feet in length.  Current traffic volume on Constitution 

Boulevard is approximately 12,700 VPD.  The existing Constitution Boulevard is a 

4-lane divided roadway with the speed limit posted at 35 mph.  

 

B. South Westnedge Avenue 

South Westnedge Avenue is a major arterial running northwest-southeast, the project 

segment runs approximately 1,000 feet in length.  Current traffic volume on South 

Westnedge Avenue is approximately 8,700 VPD.  The existing South Westnedge 

Avenue is a 4-lane roadway with the speed limit posted at 30 mph.  
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C. East Centre Avenue 

East Centre Avenue is a major arterial running west-east, the project segment runs 

approximately 625 feet in length.  Current traffic volume on East Centre Avenue is 

approximately 17,600 VPD.  The existing East Centre Avenue is a 5-lane roadway 

with the speed limit posted at 35 mph. 

 

2.3.2 Proposed Project 

 

The City Administration has authorized the design and construction of improvements to 

Constitution Boulevard from Romence Road to West Milham Avenue, South Westnedge 

Avenue from Shaver Road to East Centre Avenue and East Centre Avenue from Shaver Road 

to South Westnedge Avenue. 

 

A. Constitution Boulevard 

The Constitution Boulevard project shall consist of cold milling and resurfacing of 

the existing roadway, new ADA ramps at West Milham Avenue, Martin Luther King 

Drive and Summerset Bluff Trail, curb and gutter replacement as needed and 

stamped concrete to replace the river rock in the median. The existing roadway 

drainage system consists of concrete curb in gutter throughout with drainage 

structures and piped infiltration storm sewers. The consultant will be expected to 

analyze the existing drainage and recommend necessary improvements to ensure 

proper roadway drainage. The HMA overlay is anticipated to consist of a 1” leveling 

course and a 1 ½” surface course. The project shall also include the installation of 

fiber optic cable in an existing conduit located in the median. 

 

Traffic signal controller data at the intersection of Constitution Boulevard and Mall 

Drive need to be transmitted to the traffic operation center situated at the city traffic 

engineer’s office. Fiber optic cable (single mode) is to be run from the intersection of 

Constitution Boulevard and Romence Road to the intersection of Constitution 

Boulevard and Mall Drive through an existing underground conduit located in the 

median on Constitution Boulevard. Equipment to facilitate this communication such 

as (including but not limited to) signal controller (M50 or better), switches, fiber 

termination panels, patch chords, etc. need to be added to the project. In addition, 

two vehicle detection loops need to be installed for the westbound right/through and 

left-turn lanes on east leg of Mall Drive and the existing street name sign panel 

sheeting needs to be replaced. 

 

B. South Westnedge Avenue and East Centre Avenue 

The South Westnedge Avenue and East Centre Avenue project shall consist of cold 

milling and resurfacing of the existing roadway, new ADA ramps at Shaver Road, 

Library Lane and City Hall entrance and curb and gutter replacement as needed. 

Design of aesthetic improvements such as decorative street lighting, stamped 

concrete and enhanced pedestrian crossings are anticipated as part of these 

improvements and the Consultant will be expected to provide professional services 

and street lighting plans. Lighting improvements will not be included in the 

construction of this project. The existing roadway drainage system consists of 

concrete curb and gutter throughout with drainage structures and piped storm sewers. 

The consultant will be expected to analyze the existing drainage and recommend 

necessary improvements to ensure proper roadway drainage. The HMA overlay is 

anticipated to consist of a 1” leveling course and a 1 ½” surface course. The project 

will include restoration work associated with the replacement of the Grand Elk 

Railroad crossing on West Centre Avenue. 
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2.3.3 Level of Effort Required 

 

The level of effort required by the consultant for the project includes, but is not limited to:   

 

A. Verify accuracy of existing data and drawings. 

 

B. Establish right-of-way limits. No easements are anticipated. 

 

C. Assist the City in conducting any public hearings and/or informational meetings to 

explain the project to the affected property owners.  One meeting is anticipated to be 

held for Constitution Boulevard and one meeting is anticipated to be held for the 

South Westnedge Avenue and East Centre Avenue project. 

 

D. Prepare construction plans and specifications and cost estimates in accordance with 

City of Portage specifications and regulations (including all necessary soil testing) 

for: 

 

(i) Roadway log plans. Cross-sections and details required to show the work. 

Plans shall be drawn to a 1”=40’ scale. Work adjacent to the Grand Elk 

Railroad shall be drawn to a 1”=20’ scale. 

 

(ii) Maintenance of traffic and traffic control plans. 

 

(iii) Modification of traffic control devices (signage and pavement markings). 

 

(iv) ADA sidewalk ramp construction, including replacement of existing 

sidewalk and retaining walls, as necessary. 

 

(v) Submit all plans, specifications and cost estimate for review and approval by 

the City of Portage. 

 

2.3.4 Information Furnished by the City 

 

The City of Portage has limited information including preliminary drawings, quarter section 

drawings identifying individual parcels, full section drawings showing existing sanitary 

sewers, water mains, and storm sewers, and full section aerial drawings flown in April 2013. 

 

2.3.5 Design Scope 

 

The design effort has been divided into three different phases as follows: 

 

A. Conceptual Design Phase  

 

During this phase, the Consultant shall be responsible for the following (where 

applicable) as a minimum: 

 

(i) Meet with City of Portage staff to review scope and work plans, establish 

schedule and define specific design features. 

 

(ii) Confirm the necessary design standards and Federal, State, and City 

regulations. 

 

(iii) Prepare plan and topography survey for log plans. 
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(iv) Obtain soils information staggered across all lanes on each street, including 

a minimum of 12 soil borings and 14 pavement cores on Constitution 

Boulevard, 3 soil borings and 3 pavement cores on South Westnedge 

Avenue and 3 soil borings and 2 pavement cores on East Centre Avenue. 

 

(v) Confirm or revise the project’s preliminary cost estimate as provided. 

 

B. Preliminary Design Phase 

 

During this phase, the Consultant shall develop preliminary design documents in 

accordance with the approved Conceptual Design phase.  The purpose of this phase 

of the design is to prepare drawings and calculations and to outline specifications and 

cost estimates as necessary to permit review by the City.  The information developed 

during the Preliminary Design Phase shall be assembled in a Preliminary Design 

Package which shall contain the following information (where applicable) as a 

minimum: 

 

(i) Preliminary roadway log plan drawings developed in accordance with the 

drawing requirements stated herein. 

 

(ii) Preliminary design including roadway reconstruction cross sections. 

 

(iii) Preliminary cost estimates with suitable backup quantity takeoff and cost 

information.  Cost estimates shall be prepared on the basis of available 

current pricing. 

 

(iv) Obtain soils information (pavement cores at 400’ intervals). 

 

C. Final Design Phase 

 

During this phase, the Consultant shall develop the final design documents in 

accordance with the approved Preliminary Design.  This phase is comprised of two 

stages of completion.  The first stage of completion shall result in project progress 

completion of approximately 75% to 90% as necessary to permit review by the City. 

 

The information developed during the first stage of the Final Design Phase shall be 

assembled in a Final Design Package (six bound copies) which contains the following 

information (where applicable) as a minimum: 

 

 (i) Reproducible construction drawings. 

 

(ii) Edited versions of master specifications (as furnished by the City), 

additional technical specifications and special provisions for specialty items. 

 

(iii) Final cost estimate by specification section as previously described. 

 

(iv) Final Design (revised from Preliminary Design Phase where necessary) in 

accordance with the City of Portage Standard Contract Conditions. 

 

D. The second stage of the Final Design Phase shall include the necessary effort to 

complete the project as previously described (including all final review items 
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requested by the City). 

 

2.3.6 Design Criteria 

 

The Consultant shall prepare plans and specifications which are consistent with standard 

design practice, meet the overall design requirements of the City of Portage, and preserve the 

integrity of the environment.  The consultant shall provide the City with two (2) bound copies 

of plans, specifications, and design notes indexed by appropriate discipline designation.  The 

following design criteria are described by technical discipline and shall be followed unless 

deviation is approved by the City. 

 

A. All design work shall consist of showing all new or modified roadways, drives, curbs, 

sidewalks, structures, fences, and removal of existing features where required.  All 

grades shall be designed so as to blend in with existing conditions to the extent 

possible.  Utilities shall be relocated or extended as required for the proposed work. 

 

B. The Consultant shall be fully responsible for obtaining sufficient soil borings and 

interpretation necessary to adequately design the proposed work. 

 

C. City standards shall be followed for roadway and utility design where applicable as 

determined by the Director of Transportation and Utilities. 

 

D. All design shall be compatible with current City and MDOT Standard Specifications. 

 

2.3.7 Drawing Requirements 

 

All drawings shall be prepared in a professional manner in accordance with the following 

criteria: 

 

A. The Engineer’s Drafting Standards shall be used as the basis for drawing requirements 

unless otherwise directed by the City.  The plans shall be designed in English units. 

 

B. Preliminary plans may be prepared utilizing reproducible or Mylar.  Drawing 

revisions, which are normally anticipated following review of preliminary plans shall 

be performed by the Consultant without additional compensation except for changes 

in scope. 

 

C. Final design drawings shall be done in erasable ink and include Mylar cover sheet 

prepared by the Consultant listing all drawings included. 

 

2.3.8 Right of Way Services 

 

It is not anticipated that any additional right-of-way will be required.  

 

2.3.9 Specifications 

 

All specifications shall be prepared in a professional manner in accordance with the following 

criteria: 

 

A. The City shall provide some standard guide technical specifications for editing by the 

Consultant.  The 2012 MDOT Standard Specifications shall be followed insofar as 

practical. 
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B. All retyping of the specifications shall be accomplished by the Consultant. 

 

C. Plans and Specifications - Prepare all plans and specifications to solicit for bidding. 

 

2.3.10 Bidding Administration  

 

Provide staff and support necessary to accomplish bidding of the project under the City of 

Portage Administrative Code. Attend bid opening and prepare a bid tabulation of bids 

received.   

 

2.3.11 Contract Award 

 

Recommend to the Portage Administration award of the contract to the lowest and best bidder. 

 

2.3.12 Length of Service 

 

The consultant’s services shall be required up to and including the final inspection by the City 

of Portage.   

 

2.3.13 Responsibilities of the City 

 

The City’s representative through the Department of Transportation and Utilities will closely 

follow progress of the work and will provide the following: 

 

A. Execute overall project management functions. 

 

B. Ensure compliance of all financial obligations. 

 

C. Transmit instructions, receive information, interpret and define the City policies and 

provide decisions in a timely manner. 

 

D. Furnish pertinent City records and/or information for use by the Consultant. 

 

E. Provide access to public lands as required by the Consultant. 

 

F. Promptly notify the Consultant when the Department observes or becomes aware of 

any deviation in the project. 

 

G. Review progress drawings and specifications and offer in writing decisions pertaining 

thereto in a timely fashion. 

 

2.2.13    Construction Scope – Administration of Construction Contract 

Duties, responsibilities and limitations of authority of the Firm shall not be restricted, 

modified or extended without written agreement of the City. 

 

A. Project Administration  Coordinate and accomplish all tasks required to administer this 

project.  The consultant staff shall be available for periodic meetings throughout the 

construction period for review of the contractor’s construction schedule, as required. 

 

B. Inspection  Provide all as-built information, necessary field staking, testing, full time daily 

inspection on all underground work and daily full time inspection as needed on surface 

work, and appropriate paper work regarding the above activities.   
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C. Material Testing  The Firm shall perform all required material testing and inspection 

pursuant to City and MDOT procedures.  Testing shall include, but not be limited to: soil, 

backfill, aggregate, compaction, concrete and bituminous materials. 

 

D. Citizen Complaints  Address citizen complaints and concerns in a timely and satisfactory 

manner. 

 

E. Contractor Payment  Based on the observations of the Firm and evaluations of the 

Applications for Payment of the Contractor, the Firm shall review and certify the amounts 

due the Contractor. 

 

F. “As-Built” Plans  The Firm shall prepare plans and documents showing the actual “as-

built” conditions upon completion of the construction.  These plans will be delivered to 

the City two weeks following the request for acceptance of the facility.  As-builts shall be 

one set of Mylar plans and one set of electronic documents. 

 

G. Change Orders  The Firm shall prepare Change Orders and Construction Change 

Directives, with supporting documentation and data if deemed necessary by the Firm as 

provided in Subparagraphs 3.3 and 3.4 for the approval of the City and execution in 

accordance with the Contract Documents, and may authorize minor changes in the Work 

not involving an adjustment in the Contract Sum or and extension of the Contract Time 

which are not inconsistent with the intent of the Contract Documents. 

 

H. The Firm certification for payment shall constitute a representation to the City based on 

the observations of the Firm at the site and on the data comprising the application for 

payment of the contractor, that the work has progressed to the point indicated and that, to 

the best of the knowledge of the Firm, information and belief, the quality of work is in 

accordance with the contract documents.  The foregoing representations are subject to an 

evaluation of the work for conformance with the contract documents upon substantial 

completion, to results of subsequent tests and inspections, to minor deviations from the 

contract documents correctable prior to completion and to specific qualifications 

expressed by the Firm.  However, the issuance of a certificate for payment shall not be a 

representation that the Firm has (1) reviewed copies of requisitions received from 

subcontractors and material suppliers and other data requested by the City to substantiate 

that right to payment by the contractor, or (2) ascertained how or for what purpose the 

contractor has used money previously paid on account of his contract sum. 

 

I. The Firm shall have the authority to reject Work which does not conform to the Contract 

Documents.  Whenever the Firm considers it necessary or advisable for implementation of 

the intent of the Contract Documents, the Firm will have authority to require additional 

inspection or testing of the Work in accordance with provisions of the Contract 

Documents, whether or not such Work is fabricated, installed or completed.  However, 

neither this authority of the Firm nor a decision made in good faith either or exercise or 

not to exercise such authority shall give rise to a duty or responsibility of the Firm to the 

Contractor, Subcontractors, material and equipment suppliers, their agents or employees 

or other persons performing portions of the Work.  

 

J. The Firm shall review and approve or take other appropriate action upon submittals of the 

Contractor such as Drawings, Product data and Samples, but only for the limited purpose 

of checking for conformance with information expressed in the Contract Documents.  The 

action of the Firm shall be taken with such reasonable promptness as to cause no delay in 

the Work while allowing sufficient time in its professional judgment to permit adequate 

review.  Review of such submittals is not conducted for the purpose of determining the 
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accuracy and completeness of other details such as dimensions and quantities or for 

substantiating instructions for installation or performance of systems designed by the 

Contractor, all of which remain the responsibility of the Contractor to the extent required 

by the Contract Documents.  The review of the Firm shall not constitute approval of 

safety precautions or, unless otherwise specifically stated by the Firm, of construction 

means, methods, techniques, sequences or procedures.  The approval of the Firm of a 

specific item shall not indicate approval of a system of which the item is a component.  

When professional certification of performance characteristics of materials or systems are 

required by the Contract Documents, the Firm shall be entitled to rely upon such 

certification to establish that the materials or systems will meet the performance criteria 

required by the Contract Documents.      

 

ARTICLE 3 -- PROJECT REQUIREMENT 

 

3 PROJECT REQUIREMENT 

 

3.1 Available Information  The City of Portage has limited information, including parcel maps, 

topographic maps and construction drawings of previous projects.  No computer drawing files are 

available from previous projects. 

 

Project funding has been approved in the City of Portage Capital Improvement Program (CIP) in the 

amount of $938,000 for Constitution Boulevard, $148,000 for South Westnedge Avenue and $123,000 

for East Centre Avenue. 

 

3.2 Coordination of Work Required  Unless specifically identified as work to be provided by the City 

staff, the Firm shall furnish supervision and all labor, equipment, supplies, materials (except as 

otherwise noted herein), and perform satisfactorily the services at the frequencies and during the times 

as specified herein.  The services shall include all functions normally considered a part of completing 

this work in a satisfactory manner as determined by the City of Portage.  Compensation to cover all 

expenses shall be included in the proposed project cost. 

 

3.3 Default  The City may, by written notice to the Firm, terminate the right to proceed as to the whole or 

any part of the contract (1) if the Firm fails to perform the services within the time specified or any 

extension thereof, (2) so fails to make progress as to endanger performance of the contract in 

accordance with its terms, or (3) the Firm fails to perform any other provisions of the contract.  The 

Firm shall not be subject to this provision if failure to perform the contract arises out of any cause 

beyond its control and without any fault or negligence by the Firm or subcontractors. 

 

3.4 Extra Work  During the period of this contract there may be occasions when extra services are 

required which are not a part of this contract.  Costs for services provided in these situations will be 

negotiated at the time of each occurrence.  Any such work must have pre-approval of the City of 

Portage.  The City will not be responsible for additional invoices for work or materials that did not 

have pre-approval. 

 

3.5 Engineering Firm Status  The Firm employees at all times shall be considered as independent 

contractors and not as City employees.  The Firm shall exercise all supervisory control and general 

control over all day-to-day operations, including control over all workers’ duties, payment of all wages 

to employees, and the right to hire, fire, and discipline all employees.  As an independent contractor, 

payment under this contract shall not be subject to any withholding for tax, social security, or other 

purposes, nor shall employees be entitled to any of the City’s fringe benefit programs. 

 

3.6 Engineering Firm Employees  The Firm shall at all times be responsible for the conduct and 

discipline of employees and/or any subcontractor or persons employed by the firm.  All workers must 
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have sufficient knowledge, skill and experience to properly perform the work assigned to them.  Any 

workers employed by the Firm, who in the opinion of the Contract Administrator, does not perform his 

work in a skilled manner, or acts in a disorderly or intemperate manner, or engages in sexual 

harassment or other forms of inappropriate behavior at the written request of the Contract 

Administrator, shall be removed immediately from the project and shall not be utilized again in any 

portion of the work without approval of the Contract Administrator. 

 

3.7 Laws and Municipal Ordinances  The Firm shall be fully informed of all laws and municipal 

ordinances and regulations in any manner affecting those engaged or employed in the work, or the 

equipment and materials used in the work, and all orders and decrees of bodies or tribunals having any 

jurisdiction or authority over the same.  The Firm shall at all times observe and comply with all such 

existing laws, codes, ordinances, regulations, orders, and decrees. 

 

3.8 Contract Administrator  The Director of Transportation/Utilities or his designated representative, 

shall be the Contract Administrator.  The Administrator will approve payments, oversee schedules, and 

generally be responsible for overseeing the execution of the contract. 

 

3.9 Time and Progress  It is understood and agreed that TIME IS OF THE ESSENCE in respect to the 

work contemplated hereunder, and the Firm agrees to do the work covered by the contract in 

conformity with the provisions set forth herein and to prosecute all work with all due diligence, so as to 

complete any work required under the contract within the shortest reasonable period of time.  The Firm 

shall identify on the Cost Summary Proposal Page the estimated time necessary to complete each phase 

of the project in as short a period of time as possible that will allow for an overall high quality project. 

 

It is of utmost importance that the following timetable be adhered to: 

 

 Phase     Completion Date 

 

 

  Begin Plan Preparation   September 22, 2015 

  Preliminary Plans Complete for Review November 17, 2016 

 Complete Final Plan   January 12, 2016 

 Advertise Project    March 1, 2016 

 Contract Award    March 29, 2016 

 Begin Construction   May 2, 2016 

 Substantial Construction Completion July 15, 2016 

Final Construction Completion  August 19, 2016 

 

Please note this timeline is not meant to hold the Firm responsible for conditions over which it has no 

control, but is intended to provide the Consultant direction on how the project must progress using high 

quality standards necessary to implement a first class and workmanlike project.   

 

3.10 In the event that any changes required in the plans, drawings, specifications, or other documents 

because of defect of design or unworkability of details, or because of any other fault or errors of the 

Firm, no additional compensation shall be paid to the Firm for making those changes. 

 

3.11 Supervision by the Firm  The Firm will supervise and direct the work of its employees.  The Firm will 

be solely responsible for the means, methods, techniques, sequences, and procedures of the 

professional services performed.  The Firm will appoint a Project Supervisor who shall have been 

designated in writing by the Firm at the time the Request for Proposal is submitted.  The Project 

Supervisor shall have fully authority to act on behalf of the Firm and all communications given to the 

Project Supervisor shall be as binding as if given to the Firm.  The Project Supervisor shall be present 
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to the extent necessary so as to perform adequate supervision and coordination of the work. 

 

3.12 Billing and Payment  The Firm shall present an invoice in duplicate at the appropriate identified 

times, billing for services rendered.  The billing shall be at the contracted price.  The billing shall 

reference the appropriate purchase order number.  The billing shall contain, if applicable, adjustments 

for additions, deletions, or changes in service.  The City will strive to pay the billed amount within 

thirty (30) days after receipt of invoice, but the City will not pay any interest penalties for late 

payments. 

 

3.13 Assignability  The Firm agrees that the work proposed shall be accomplished by the Firm identified 

under Section 4.2 and any subcontractors identified under Section 4.9 of the Proposal.  The Firm agrees 

that nay work under the contract to be assigned to another firm, and/or subcontractor shall be done only 

with the prior approval of the City Contract Administrator. 

 

3.14 Copyright  The Firm shall irrevocably transfer, assign, set over, and convey to the City of Portage all 

rights, title, and interest, including the sole exclusive and complete copyright interest, in any and all 

copyrightable works created pursuant to the Contract.  The Firm further agrees to execute such 

documents as the City of Portage may request to effect such transfer or assignment.  Further, the Firm 

agrees that the rights granted to the City of Portage by this paragraph are irrevocable.  The Firm’s 

remedy in the event of termination of or dispute over any agreement entered into as a result of this 

solicitation shall not include any right to rescind, terminate, or otherwise revoke or invalidate in any 

way the rights conferred pursuant to the provisions of this paragraph.  Similarly, no termination of any 

agreement entered into as a result of this solicitation shall have the effect of rescinding, terminating, or 

otherwise invalidating the rights acquired pursuant to the provisions of this paragraph. 

 

ARTICLE 4 -- RESPONSIBILITIES OF THE CITY 

 

4 RESPONSIBILITIES OF THE CITY 

 

4.1 The City shall provide all available information regarding requirements for the Project, including the 

objectives of the City, schedule, constraints and criteria. 

 

4.2 The City shall establish and update an overall budget for the Project, including the Construction Cost. 

 

4.3 If requested by the Firm, the City shall furnish evidence that financial arrangements have been made to 

fulfill the obligations of the City under this Agreement. 

 

4.4 The City shall designate a Project Manager authorized to act on behalf of the City with respect to the 

Project.  The City or such authorized representative shall render decisions in a timely manner 

pertaining to documents submitted by the Firm in order to avoid unreasonable delay in the orderly and 

sequential progress of services of the Firm. 

 

4.5 The City may furnish all legal, accounting and insurance counseling services as may be necessary at 

any time for the Project, including auditing services the City shall require to verify Applications for 

Payment of the Contractor or to ascertain how or for what purposes the Contractor has used the money 

paid by or on behalf of the City. 

 

4.6 Prompt written notice shall be given by the City to the Firm if the City becomes aware of any fault or 

defect in the Project or nonconformance with the Contract Documents. 

 

ARTICLE 5 -- CONSTRUCTION COST 

 

5 Construction Cost 
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5.1 Definition 

 

5.1.1 The Construction Cost shall be the total cost or estimated cost to the City of all elements of the 

project designed or specified by the Firm. 

 

5.1.2 The Construction Cost shall include the cost at current market rates of labor and materials and 

equipment designed, specified, selected or specially provided for by the Firm, plus a 

reasonable allowance for overhead and profit of the Contractor.  In addition, a reasonable 

allowance for contingencies shall be included for market conditions at the time of bidding and 

for changes in the Work during construction. 

 

5.1.3 Construction Cost does not include the compensation of consultants of the Firm, the costs of 

the land, rights-of way, financing or other costs which are the responsibility of the City. 

 

5.2 Responsibility for Construction Cost 

 

5.2.1 Evaluations of the project budget of the City, preliminary estimates of Construction Cost and 

detailed estimates of Construction Cost, if any, prepared by the Firm, represent the best 

judgment of the Firm as a professional familiar with the construction industry.  It is 

recognized, however, that neither the Firm nor the City has control over the cost of labor, 

materials or equipment, over the methods of determining bid prices of the Contractor, or over 

competitive bidding, market or negotiating conditions.  Accordingly, the Firm cannot and does 

not warrant or represent that bids or negotiated prices will not vary from the Project budget of 

the City or from any estimate of Construction Cost or evaluation prepared or agreed to by the 

Firm 

 

5.2.2 No fixed limit of Construction Cost shall be established as a condition of this Agreement by 

the furnishing, proposal or establishment of a Project budget, unless such fixed limit has been 

agreed upon in writing and signed by the parties hereto. 

 

ARTICLE 6 -- 

 USE OF DRAWINGS, SPECIFICATIONS, AND OTHER DOCUMENTS OF THE FIRM 

 

6 USE OF DRAWINGS, SPECIFICATIONS AND OTHER DOCUMENTS OF THE FIRM 

 

6.1 The Drawings, Specifications, and other documents prepared by the Firm for this Project are 

instruments of the Service of the Firm for use solely with respect to this Project and, unless otherwise 

provided, the Firm shall be deemed the author of these documents and shall retain all common law, 

statutory and other reserved rights, including the copyright.  The City shall be permitted to retain 

copies, including reproducible copies, of the Drawings, Specifications and other documents of the Firm 

for information and reference in connection with the Project.  The Drawings, Specifications or other 

documents of the Firm may be used by the City or others on other projects, for additions to this Project 

or for completion of this Project by others provided that such use is for improvement of the City of 

Portage infrastructure. 

 

6.2 Submission or distribution of documents to meet official, regulatory requirements or for similar 

purposes in connection with the Project is not to be construed as publication in derogation of the 

reserved rights of the Firm. 

 

ARTICLE 7 -- ARBITRATION 

 

7 ARBITRATION 
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7.1 Claims, disputes or other matters in question between the parties to this Agreement arising out of or 

relating to this Agreement or breach thereof shall be subject to and decided by arbitration in accordance 

with the Construction Industry Arbitration Rules of the American Arbitration Association currently in 

effect unless the parties mutually agree otherwise. 

 

7.2 Demand for arbitration shall be filed in writing with the other party to this Agreement and with the 

American Arbitration Association.  A demand for arbitration shall be made within a reasonable time 

after the claim, dispute or other matter in question has arisen.  In no event shall the demand for 

arbitration be made after the date when institution of legal or equitable proceedings based on such 

claim, dispute or other matter in question would be barred by the applicable statutes of limitations.  A 

demand for arbitration shall not limit or affect the rights of the City to withhold payment pursuant to 

Section 10.1.2. 

 

7.3 No arbitration arising out of or relating to this Agreement shall include, by consolidation, joinder or in 

any other manner any additional person or entity not a party to this Agreement, except by written 

consent containing a specific reference to this Agreement signed by the City, Firm, and any other 

person or entity sought to be joined.  Consent to arbitration involving an additional person or entity 

shall not constitute consent to arbitration of any claim, dispute or other matter in question not described 

in the written consent or with a person or entity not named or described herein.  The foregoing 

agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly 

consented to by the parties to this Agreement shall be specifically enforceable in accordance with 

applicable law in any court having jurisdiction thereof. 

 

7.4 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it 

in accordance with applicable law in any court having jurisdiction thereof. 

 

ARTICLE 8 -- TERMINATION, SUSPENSION OR ABANDONMENT 

 

8 TERMINATION, SUSPENSION OR ABANDONMENT 

 

8.1 This Agreement may be terminated by either party upon not less than seven days’ written notice should 

the other party fail substantially to perform in accordance with the terms of this Agreement through no 

fault of the party initiating the termination. 

 

8.2 If the project is suspended by the City for more than 30 consecutive days, the Firm shall be 

compensated for services performed prior to notice of such suspension.  When the Project is resumed, 

the compensation of the Firm shall be equitably adjusted to provide for expenses incurred in the 

interruption and resumption of the services of the Firm.  Suspension of the project under this section 

shall not give rise to any claim against the City. 

 

8.3 This Agreement may be terminated by the City upon not less than seven day’s written notice to the 

Firm in the event that the Project is permanently abandoned.  If the Project is abandoned by the City for 

more than 90 consecutive days, the Firm may terminate this Agreement by given written notice. 

 

8.4 In the event of termination not the fault of the Firm, the Firm shall be compensated for services 

performed prior to termination. 

 

8.5 Termination not the fault of the Firm shall not give rise to any claim against City for damages or for 

compensation in addition to that provided under this section.  Such payment so made to Firm shall be in 

full settlement for services rendered under and pursuant to this agreement.  In the event of termination 

by either party, all finished or unfinished documents, data studies and reports prepared by Firm under 
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and pursuant to this agreement for which the Firm has been compensated shall, at the option of the 

City, be available to be used by the City. 

 

8.6 In the event of termination by the City for the default of the Firm, the City may take over the work and 

services and prosecute them to completion by contract or otherwise, and the Firm shall be liable to the 

City for any excess cost caused the City by reason of such completion of work. 

 

ARTICLE 9 -- MISCELLANEOUS PROVISIONS 

 

9 MISCELLANEOUS PROVISIONS 

 

9.1 This agreement shall be governed by the law of the State of Michigan. 

 

9.2 Causes of action between the parties to this Agreement pertaining to acts or failures to act shall be 

deemed to have accrued and the applicable statues of limitations shall commence to run not later than 

either the date of Substantial Completion for acts or failures to act occurring prior to Substantial 

Completion, or the date of issuance of the final Certificate for Payment for acts or failures to act 

occurring after Substantial Completion. 

 

9.3 The City and the Firm, respectively, bind themselves, their partners, successors, assigns and legal 

representatives to the other party to this Agreement and to the partners, successors, assigns and legal 

representatives of such other party with respect to all covenants of this Agreement.  Neither the City 

nor the Firm shall assign this Agreement without the written consent of the other. 

 

9.4 This Agreement represents the entire and integrated agreement between the City and the Firm and 

supersedes all prior negotiations, representations or agreements, either written or oral.  This Agreement 

may be amended only by written instrument signed by both the City and the Firm. 

 

9.5 Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in 

favor of a third party against either the City or the Firm. 

 

9.6 The Firm shall have the right to include representations of the design of the Project, including 

photographs, among the promotional and professional materials of the Firm.  The materials of the Firm 

shall not include the confidential or proprietary information of the City if the City has previously 

advised the Firm in writing of the specific information considered by the City to be confidential or 

proprietary.  The City shall provide professional credit for the Firm on the construction sign and in the 

promotional materials for the Project. 

 

ARTICLE 10 -- PAYMENTS TO THE FIRM 

 

10 PAYMENTS WITHHELD 

 

10.1 Except as provided in 10.2, no deductions shall be made from the compensation of the Firm on account 

of penalty, liquidated damages or other sums withheld from payments to contractors, or on account of 

the cost of changes in the Work other than those for which the Firm has been found to be liable.  

Reimbursable expenses shall include preparation and duplication of plans and specifications required 

by a contractor to bid on this project.  Reimbursable expenses may also include any other expenses 

agreed to by the Firm and the City, provided the expenses were identified and agreed to prior to the 

expense being incurred. 

 

10.2 When the City has reasonable grounds for believing that a claim exists or will exist against the Firm, 

arising out of the negligence of the Firm or breach of any provisions of this agreement, then the City 

may withhold payment of any amount otherwise due and payable to the Firm under this agreement.  
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The amount withheld may be retained by the City for that period as it may deem advisable to protect 

the City against any loss and may, after written notice to the Firm, be applied in satisfaction of any 

claim described.  No interest shall be payable by the City on any amounts withheld under this 

provision.  This provision is not intended to limit or in any way prejudice any other right of the City. 

 

ARTICLE 11 -- BASIS OF COMPENSATION 

 

11 THE CITY SHALL COMPENSATE THE FIRM AS FOLLOWS 

 

11.1 FOR BASIC SERVICES, as described in Article 2 and Article 3, the City of Portage Request for 

proposal Document, and any other services, terms, and conditions included in Article 13 as part of 

Basic Services, Total Compensation shall be: 

 

CONSTITUTION BOULEVARD RECONSTRUCTION  $    

 

SOUTH WESTNEDGE & EAST CENTRE RECONSTRUCTION $    

 

GRAND TOTAL       $    

 

11.2 Compensation for Additional Services 

 

11.2.1 Reimbursable Expenses.  The Firm is to be reimbursed for the direct costs associated with 

printing expenses of the final bid set of documents, including plans, specifications, final 

computer plotting of the documents, distribution, and the like for the purposes of bidding the 

project to General Contractors.  Any printing, plotting, or distribution costs as a result of 

changes made by the Owner or Contractor shall be reimbursed at direct cost to the Firm. 

 

11.2.2 Additional services shall be provided at the rates agreed to by the City and Firm in accordance 

with the proposal submitted. 

 

If it becomes necessary to perform extra work as defined in Section 3.7, the following hourly 

rates will apply: 

 

 

11.2.2.1 Owner/Partner: $ /hour 

 

11.2.2.2 Professionals: $ /hour 

 

11.2.2.3 Technicians: $ /hour 

 

11.2.2.4 Clericals: $ /hour 

 

 

Rates quoted above are inclusive of all expenses, including but not limited to personnel 

services, fringe benefits, overhead, and profit required by the Firm. 

 

List any expense rates that may apply to extra work.  If no expense rates are indicated, no 

expenses will be allowed. 

 

ARTICLE 12 – INDEMNITY AND INSURANCE 

 

12 INDEMNITY AND INSURANCE 
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12.1 Indemnity: 

 

To the fullest extent permitted by Laws and Regulations, the Firm shall indemnify and hold harmless 

the City and its officers, directors, employees, agents and consultants from and against all claims, costs, 

losses and damages (including but not limited to all fees and charges of engineers, architects, attorneys 

and other professionals and all court or arbitration or other dispute resolution costs) caused by, arising 

out of or resulting from the performance of the Work or from the failure to comply with any covenant 

or term of the contract, provided that any such claim, cost, loss or damage:  (i) is attributable to bodily 

injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the work 

itself), including the loss of use resulting therefrom or (ii) is caused in whole or in part by any act or 

omission of the Firm, any Subcontractor, any Supplier, any person or organization directly or indirectly 

employed by any of them to perform or furnish any of the Work or anyone for whose acts any of them 

may be liable, regardless of whether or not caused in part by any act or omission of a person or entity 

indemnified hereunder or whether liability is imposed upon such indemnified party by Laws and 

Regulations regardless of the negligence of any such person or entity. 

 

In any and all claims against the City or any consultants, agents, officers, directors or employees of the 

City by any employee (or the survivor or personal representative of such employee) of the Firm, any 

Subcontractor, any Supplier, any person or organization directly or indirectly employed by any of them 

to perform or furnish any of the Work, or anyone for whose acts any of them may be liable, the 

indemnification obligation above shall not be limited in any way by any limitation on the amount or 

type of damages, compensation or benefits payable by or for the Contractor or any such Subcontractor, 

Supplier or other person or organization under workers’ compensation Acts, disability benefit Acts or 

other employee benefit Acts. 

 

Insurance coverage required by the firm constitutes the minimum requirements and those requirements 

shall in no way lessen or limit the liability of the firm under the terms of the contract.  The contractor 

shall procure and maintain at firm’s own cost and expense any additional claims or amounts of 

insurance that, in the judgment of the City, may be necessary for contractor’s proper protection in the 

prosecution of the work. 

 

12.2 Insurance: 

 

The successful Firm agrees to provide insurance as outlined below.  The firm, or any of its 

subcontractors, shall not commence work under this contract until it has obtained the insurance 

required under this section, and shall keep such insurance in force during the entire life of this contract.  

All coverage shall be with insurance companies licensed and admitted to do business in the State of 

Michigan and acceptable to the City of Portage.  The requirements below should not be interpreted to 

limit the liability of the Firm.  All deductibles and SIR’s are the responsibility of the Firm. 

 

The Firm shall provide the City of Portage, at the time that contracts are return by the firm for 

execution, a Certificate of Insurance as well as the required endorsements.  In lieu of required 

endorsements, if applicable, a copy of the policy sections where cove3rage is provided for additional 

insured and cancellation notice should be acceptable.  Copies or certified copies of all policies 

mentioned shall be furnished, if so requested. 

 

If any of the coverages expire during the term of the contract, the Firm shall deliver renewal certificates 

and endorsements to the City of Portage at least ten days prior to the expiration date. 

 

Worker’s Compensation Insurance - Covering all persons engaged in work under this contract to the 

full statutory limits stipulated in the Michigan Worker’s Compensation Act. 
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Comprehensive General Liability Insurance: 

 

Bodily Injury - at least $1,000,000/occurrence 

Property Damage - at least $1,000,000/occurrence 

Personal Injury - at least $1,000,000/occurrence 

 

Professional Liability Coverage (errors and omissions) covering an actual or alleged error, statement, 

act, omission, neglect or breach of official duty, including misfeasance, malfeasance, and non-feasance 

- at least $1,000,000/occurrence. 

 

If an “occurrence” policy is unavailable for the professional liability coverage, please include a 

statement from your insurance agent or broker indicating non-availability of the occurrence form.  

Under these circumstances, a “claims made” form will be considered if written in the requested amount. 

 

Motor Vehicle Liability Insurance: 

Bodily Injury - at least $1,000,000/occurrence 

Property Damage - at least $1,000,000/occurrence 

Personal Injury - at least $1,000,000/occurrence 

Additional Insured:  Comprehensive General Liability and Motor Vehicle Liability Insurance shall 

include an endorsement stating the following shall be additional insured:  The City of Portage, all 

elected and appointed officials, all employees and volunteers, all boards, commissions, and/or 

authorities and board members, including employees and volunteers thereof.  It is understood and 

agreed by naming the City of Portage as additional insured, coverage afforded is considered to be 

primary and any other insurance the City of Portage may have in effect shall be considered secondary 

and/or excess. 

 

Cancellation Notice:  All policies, as described above, shall include an endorsement stating it is 

understood and agreed that thirty (30) days Advanced Written Notice of Cancellation, Non-Renewal, 

Reduction, and/or Material Change of the policy, and Ten (10) days written notice for non-payment of 

premium, shall be sent to the City of Portage Purchasing Manager, 7900 S. Westnedge Avenue, 

Portage, MI  49002. 

 

Sub Contractors  It shall be the responsibility of the Firm to ensure that each subcontractor utilized by 

the Firm (if any) provides evidence that each subcontractor carries insurance in like amounts, prior to 

the time such subcontractor proceeds to perform under the contract. 

 

 

ARTICLE 13 -- OTHER CONDITIONS OR SERVICES 

 

13 OTHER CONDITIONS OR SERVICES 

 

13.1 SUPERVISION BY THE FIRM  The Firm will supervise and direct the work covered under this 

contract.  It will be solely responsible for the means, methods, techniques, sequences, and procedures 

of the work performed.  The Firm will appoint a Project Supervisor who shall have full authority to act 

on behalf of the Firm and all communications given to the Project Supervisor shall be as binding as if 

given to the Firm. 

 

13.2 LAWS AND MUNICIPAL ORDINANCES  The Firm shall keep fully informed of all laws and 

municipal ordinances and regulations in any manner affecting those engaged or employed in the work, 

or the equipment and materials used in the work, and all orders and decrees of bodies or tribunals 

having any jurisdiction or authority over the same.  It shall at all times observe and comply with all 

such existing laws, codes, ordinances, regulations, orders, and decrees. 
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13.3 WARRANTY AND GOOD FAITH  The Firm shall remain available and on-call to address any 

potential warranty claims that may result from any phase of the project.  The Firm shall also be 

available to evaluate any possible system failure that may be allegedly attributable to evaluate any 

possible system failure that may be allegedly attributable to a design criteria provided by the Firm.  

This provision shall be defined as a basic service for which compensation is represented in Section 

12.1. 

 

13.4 ATTORNEY FEES  In the event that any actions filed in any court as a result of the breach of this 

agreement by the Firm, in addition to all the sums that the Firm may be called upon to pay for said 

breach, it is also responsible for all the actual attorney fees and costs of the City in pursuing the 

litigation. 

 

13.5 NON-DISCRIMINATION  The Firm agrees to comply with the Federal Civil Rights Act of 1964 as 

amended; the Federal Civil Rights Act of 1991 as amended; the Americans with Disabilities Act of 

1990 as amended; the Elliott-Larsen Civil Rights Act, Article 2, Act No. 453, Public Act of 1976 as 

amended; the Michigan Handicapper’s Civil Rights Act, Article 2, Act No. 220; Public Act of 1976, as 

amended and all other applicable Federal, State and Local laws and regulations.  Specifically, the Firm 

is required not to discriminate against any employee or applicant for employment with respect to such 

person’s hire, tenure, terms, conditions, or privileges of employment, or any matter directly or 

indirectly related to employment because of such person’s race, color, religion, national origin, 

ancestry, age, sex or disability, as defined by law. 

 

13.6 AGREEMENT VALIDITY  The invalidity of any portion of this agreement will not and shall not be 

deemed to affect the validity of any other provision.  In the event that any provision of this agreement is 

held to be invalid, the parties agree that the remaining provision shall be deemed to be in full force and 

effect as if it had been executed by both parties subsequent to the expungement of the invalid provision. 

 

This Agreement entered into as of the day and year first written above. 

 

CITY OF PORTAGE    FIRM 

 

 

 

____________________________________ _________________________________________ 

(signature)                                                (signature) 

 

Laurence R. Shaffer, City Manager          

Name and Title     Name and Title 

 

 

 

Approved as to form: 

 

___________________________________ 

Randall Brown 

Portage City Attorney 



 

INSTRUCTIONS FOR EXECUTING CONTRACT WITH CITY OF PORTAGE 

 

A. If the contractor is a corporation, the following certificate must be executed: 

 

I,__________________________________________, certify that I am the Secretary of  
                                                 print or type name 

the corporate entity named as Contractor in the contract and that such corporate entity is a 

corporation in good standing in the State of ____________________________ and has authority  
                                                                                                               print or type name of state 

to transact business in the State of Michigan.  [If the corporation is not a Michigan corporation, then 

a “Certificate of Authority to Transact Business in the State of Michigan” must be attached.]  I 

certify that the contract between the City of Portage and _______________________________, Inc. 
                                                                                                                                                      print or type name of corporation 

was validly executed on behalf of the corporation by __________________________________  
                                                                                                                                                     print or type name 

who was then the ___________________________________ of said corporation and has the  
                                                      print or type name of title 

authority to bind the corporation to the contractual agreements pursuant to the authority of its 

governing body and by-laws and is within the scope of its corporate powers. 

 

 

             
     Print or type name of corporation 

 

Dated:_____________________, 20_____ By:_______________________________________ 

      Its:_______________________________________ 
 

B. If contractor is an LLC, the following certificate must be executed: 

 

I, ________________________________________, certify that I am a member of the 
                                                          print or type name 

Limited liability company named as Contractor in the contract and that such LLC is in good standing 

in the State of ________________________________ and that the LLC has the  
                                                                    print or type name of state 

authority to transact business in the State of Michigan.  [If the LLC is not a Michigan LLC, then a 

“Certificate of Authority to Transact Business in the State of Michigan” must be attached.}  I certify 

that the contract between the City of Portage and ____________________________________ LLC 
                                                                                                                                                     print or type name of LLC 
was validly executed on behalf of the LLC by _________________________________________  
                                                                                                                                                                    print or type name 

who was then a member of said LLC and has the authority to bind the LLC to contractual agreements 

and that such contract is within the scope of its powers. 

 

             
     Print or type name of LLC 

 

Dated:_____________________, 20_____ By:_______________________________________ 

      Its:_______________________________________ 



 

 

 

C. If the contractor is a sole proprietorship/partnership, the following certificate must be 

executed: 

 

I, _____________________________________________, certify that I am the  
                                                                 print or type name 

owner/partner of the company named as Contractor in the contract and that I have the authority to 

bind ________________________________________________________________, to contractual 
                                                                       print or type name of business (insert d/b/a if one exists) 

agreements. 

 

             

     Print or type name of company/DBA 

 

Dated:______________________, 20_____ By:_______________________________________ 

      Its:_______________________________________ 

 

Notes to Certificate: 

 

1. The full name and business address of the Contractor must be inserted in the contract and 

the contract must be signed with his/her official signature.  The name of the signing party 

or parties are to be typewritten or printed under all signatures of the contract. 

 

2. If the contract is signed by the secretary of the corporation, the above certificate must be 

executed by some other officer of the corporation, under the corporate seal.  In lieu of the 

foregoing certificate, there may be attached to the contract copies of so much of the 

records of the corporation and will show the official character and authority of the 

officers signing, duly certified by the secretary or assistant secretary under the corporate 

seal to be true copies. 

 

3. If the Contractor is operating as a partnership, each partner must sign the contract, or if 

not signed by each partner, there must be attached to the contract a duly authenticated 

power of attorney evidencing the signer’s (signers’) authority to sign such contract and on 

behalf of the partnership. 

 

4. If the Contractor is an individual, the trade name (if the Contractor is operating under a 

trade name) must be indicated in the contract and the contract must be signed by such 

individual.  If signed by someone other than the Contractor, there must be attached to the 

contract a duly authenticated power of attorney evidencing the signer’s authority to 

execute such contract for and in behalf of the Contractor. 

 

5. If an LLC, the contract must be signed by a member of the LLC.  If signed by someone 

other than the member, there must be attached to the contract the duly authenticated 

power of attorney evidencing the signer’s authority to execute such contract for and on 

behalf of the contractor. 


